843-218-2490

ORDER FOR SUPPLIES OR SERVICES PAGE 1 OF 37
1.CONTRACT/PURCH.ORDER/ 2.DELIVERY ORDER/CALL NO.|[3.DATE OF ORDER/CALY 4.REQ./PURCH.REQUESTNO. 5.PRIORITY
AGREEMENTNO. (YYYYMMMDD)
N00039-11-D-0030 5052 2014 Jul 15 1300436634
6. ISSUED BY CODE| N65236 7. ADMINIST ERED BY (if other than 6) CODE [S2404A

US NAVY SPAWARSYSCEN ATLANTIC CHARLESTON
PO BOX 190022 2.0 CONTRACTS

THOMAS.CARRIGAN@NAVY .MIL
NORTH CHARLESTON SC 29419-9022

DCMA MANASSAS

10500 BATTLEVIEW PARKWAY
SUITE 200

MANASSAS VA 20109-2342

8. DELIVERY FOB
DESTINATION
| | OTHER

(See Schedule if other

9. CONTRACTOR CODE|1LT84 EACILITY 10.DELIVER TO FOB POINTBY (Date) |11.MARK IF BUSINESS IS
AMSEC LLC (YYYYMMMDD) SMALL
SEE SCHEDUL E
NAME GOVERNMENT REPRESENTATIVE SMALL | seD
AND 2829 GUARDIAN LANE 12.DISCOUNTTERMS

ADDRESS VIRGINIA BEACH VA 23452

WOMEN-OWNED

13. MAIL INVOICESTO THE ADDRESS IN BLOCK
WAWF Applies

14. SHIP TO

SEE SCHEDULE

CODE 15. PAYMENT WILL BE MADE BY

DFAS COLUMBUS CENTER
SOUTH ENTITLEMENT OPS PO BOX 182264
COLUMBUS OH 43218-2264

CODE| HQO0338

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2.

16. DELIVERY/| x |Thisdelivery order/callis issued on another Goweemt agency or in accordance with and subject to terms and conditions ofabove numbered contract.
TYPE |CALL

OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified hereiREF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE
AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME.

NAME OF CONTRACTOR

D If this box is marked, supplier must sign Acceptance and return the following number of copies:

SIGNATURE TYPED NAME AND TITLE DATE SIGNED

(YYYYMMMDD)

See Schedule

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21. UNIT (22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNI TED STATES OF AMERI CA
* If quantity accepted by the Government is same as TEL: 843-218-2490 (b)(6) 25. TOTAL $2,271,883.50
quantity ordered, indicate by X. If different, enter actual [EMAI L: thomas. carri gan@avy. m | 26.
quantity accepted below quantity ordered and encircle. |BY: Thomas E. Carrigan CONTRACTI NG / ORDERI NG OFFI CER DIFFERENCE

27a. QUANTITY IN COLUMN 20 HAS BEEN
[ JinspECTED DRECEIVED |:| ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

c. DATE
(YYYYMMMDD)

d. PRINTED NAME AND TITLE OF AUTHORIZED
GOVERNMENT REPRESENTATIVE

e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE|28. SHIP NO. 29. DO VOUCHER N(BO.
INITIALS
PARTIAL 32. PAID BY 33. AMOUNT VERIFIED
f. TELEPHONE NUMBER |g. E-MAIL ADDRESS E FINAL CORRECT FOR
36. | certify this account is correct and proper for paym ent. 31. PAYMENT 34. CHECK NUMBER
a. DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETH
(YYYYMMMDD) PARTIAL 35. BILL OF LADING NO.
FINAL

37. RECEIVED AT

38. RECEIVED BY

39. DATE RECEIVED
(YYYYMMMDD)

40.TOTAL
CONTAINERS

41. SIR ACCOUNT NQ. 42. S/R VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE.
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Section A - Solicitation/Contract Form

SUMMARY
Per DFARS 204.602(2) Electronic Contract Action Regrt (CAR) was approved on 15 Jul 14. This reference

satisfies contract file documentation requirement®f FAR 4.803(a).
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Section B - Supplies or Services and Prices
ITEM EST UNIT PRICE TOTAL AMOUNT
NO SUPPLIES/SERVICES QUANTITY UNIT
1006 UNDEFINED NSP
Contract Data Requirements List(DD 1423)
PURCHASE REQUEST NUMBER: 1300436634
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
1008 UNDEFINED Lot UNDEFINED $2,271,883.50
Services IAW the PWSFPI
FOB: Destination
PURCHASE REQUEST NUMBER: 1300436634
TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE $2,271,883.50
CEILING PRICE
SHARE RATIO ABOVE TARGET 50/50

SHARE RATIO BELOW TARGET 50/50
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
100801 UNDEFINED Lot UNDEFINED $0.00
Services |IAW the PWS FundingFPI
FOB: Destination
PURCHASE REQUEST NUMBER: 1300436634
TARGET COST $0.00
TARGET PROFIT $0.00
TOTAL TARGET PRICE $0.00
CEILING PRICE UNDEFINED
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ACRN AA CIN: 130043663400001 $2,271,883.50

B-100

B-100 PAYMENT OF INCENTIVE FEE — FPI (CLINs 1008)

The target cost, target profit, and target price contemplated by the contract clause entitled, "Incentive Price
Revision-

- Firm Target," are set forth below. The contract line items subject to price revision, ceiling price, and the profit
adjustment formula are set forth in 52.216-16.

CLIN 1008
TARGET COST (Exclusive of Fed): _(B)@)___|
TARGET PROFITL_ )@ |

TARGET PRICE: $2,271,883.50 (Target Cost plus Target Fee)
CEILING PRICE]___ ()@ | (Not to Exceed{p)@)] of Target Cost)

SHARE RATIO: 50/50 (Government/Contractor) below Target Cost
50/50 (Government/Contractor) above Target Cost
(End of Clause)
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Section C - Descriptions and Specifications

PERFORMANCE WORK STATEMENT
FIXED PRICE INCENTIVE (FIRM TARGET) COMPLETION

TO ID: 3930
SHORT TITLE: Installation and SOVT Support of C4l Installations Onboard [ ®)@E) |

1. SCOPE

This ierformance—based effort encompasses a full range of C4ISR installation support services Ql)d the

. Installation of the following systems is required:
a.PLACES OF PERFORMANCE

(1) Onboar

(2) Norfolk Naval Shipyard (NNSY), Portsmouth VA
(3) Contractor’'s Facilities

(4) Charleston, South Carolina

b.SCHEDULE OF REQUIRED SYSTEMS
Ship System TID Install SOVT

SHIPALT 4365.01K R1,
SUBLAN Grade-A, CSES 131230
HM&E

SHIPALT 4365.02K,

SUBLAN Grade-A, HW 131236
SHIPALT 4605KP, NMT (Q-

And X-Band) 113076
SHIPALT 4642KP, NTCSS

Viking Back-Fit 100562
SHIPALT 4697KP, CSRR | | 134c9

' INC 1 V0/1/2/3
SHIPALT 4733KP, ADNS 116402

INC I
SHIPALT 4737KP, CRYPTO

Universal Enclosure (CUE) | 120139
SHIPALT 4762KP, SUBLAN

PPMC 132482
SHIPALT 4763KP, CANES

HW VO 140938
EC-01, ADNS INC Il EOL | | ,5c0-
Router Replacement

EC-01, KW-46 MOD/V2.6 131260

Upgrade
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EC-02 R1, SLVR HW and

SW V4.0.0 Upgrade 120623
E_C—O4 R1, EHF Cipher Text 119167
Tip

EC-06R1, RFDACS L1.1.0.0

Upgrade 130004
EC-10.02, SUBLAN Switchesg

Viking Log Room Rack 89360
EC-22 R2, CSRR HM&E

Cabling / Equipment 131052
EC-23, ERDA 6850 Switch 109188

Upgrade

EC-25 R1, CSRR Cross
Domain Message Transfer 138111
(CDMT)

EC-26, CSRR ADNS SP2

Router Replacement 130850
EC-26, SUBLAN Compose

4.0 Laptop Upgrade 123037
EC-29 R1, CSRR RFDACS

EOL Upgrades 130878
EC-30, CSRR KW-46M 130984
Upgrade

EC-30, SUBLAN GRADE A

CCE Server Upgrade 133262
EC-49, NTCSS

Server/Peripheral Refresh 116536
EC-4001, CANES HW VO 140941

Network Hardware

Dates subject to change.
Multiple shifts can be accommodated and is recommended.




N00039-11-D-0030
5052

Page 7 of 37

(b)(7)e

The Contractor must be able to provide sufficient technical expertise, services and materials as necessary to
effectively and efficiently install and verify operation in order to provide fully functional systems listed in this PWS.

During performance, the use of web-enabled tools for management will be maximized including status reporting,
financial reporting, task order management, and task order modifications. This will be accomplished via posting to
the Regional Installation Management Office (IMO) web-enabled database. To the maximum extent practical, all
deliverables under this contract shall be delivered in formats compatible with the latest NMCI Gold Disk
applications.

The technical representative assisting the contracting officer (KO) in the administration of the whole contract is the
Contracting Officer's Representative (COR) who has no contractual authority to obligate the government. The
Contractor is warned that only the Ordering Officer (or other designated Contracting Officer) has the authority to
obligate the government and make changes to this task order. No other government personnel have such authority.

2. REFERENCES

In addition to Applicable Documents identified in tables 4, 5 and 6 of the basic contract Statement of Work, the
contractor shall perform tasks in accordance with following references:

a. NAVSEA Standard Items (Basic Contract)

b. SHIPALT Installation Drawings (SIDs), and Engineering Changes (ECs), (Para 5.1.1), approved Liaison
Action Requests (LARs); and PARM Liaison Action Requests (PLARS) (Para 5.1.3).

c. NAVSEA Instruction 9304.1D, Shipboard Electrical Cable and Cableway Inspection and Reporting
Procedures

d. MA-RMCINST 4790.3 Mid-Atlantic Regional Maintenance and Modernization Coordination Office,
Structure, Policies and Procedures

e. COMFLTFORCOMINST 4790.3, Joint Fleet Maintenance Manual

f.  NAVSEA SL720-AA-MAN-010/FMP, Fleet Modernization Program (FMP) Management and Operations
Manual

g. OPNAV Instruction 4790.4D, Ships’ Maintenance and Material Management (3-M) Manual

h. Charleston Installation Management Office (IMO)/Quality Assurance Office (QAQ), Supplier Installation
Performance Audit Checklist (SIPAC)

i. NAVSEA S9086-KC-STM-010, NSTM Chapter 300-Electric Plant-General

3. PERFORMANCE REQUIREMENTS (Appropriation type: NWCF)

The requirements of paragraph 3 are summarized in the following table:

H/W S/IW SOVT

Ship/System TID PICO Install Load | SOVT | SPT | Train | Remarks
I B)N)(E) |
SHIPALT 4365.01K R1,
SUBLAN Grade-A, CSES 131230 X X
HM&E
SHIPALT 4365.02K, SUBLAN
Grade-A, HW 131236 X X
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SHIPALT 4605KP, NMT (Q-
And X-Band) 113076 Note 1
SHIPALT 4642KP, NTCSS
Viking Back-Fit 100562
SHIPALT 4697KP, CSRR INC 1
VO/1/2/3 113359 Note 2
ﬁlHIPALT 4733KP, ADNS INC 116402 Note 1
SHIPALT 4737KP, CRYPTO
Universal Enclosure (CUE) 120139 Note 1
SHIPALT 4762KP, SUBLAN
PPMC 132482
SHIPALT 4763KP, CANES HW 140938
VO
EC-01, ADNS INC Il EOL 129587 Notes 1 and
Router Replacement 3
EC-01, KW-46 MOD/V2.6 131260 Note 4
Upgrade
EC-02 R1, SLVR HW and SW Notes 1 and
V4.0.0 Upgrade 120623 5
EC-04 R1, EHF Cipher Text Tip 11916y Note 1
EC-06 R1, RFDACS L1.1.0.0 130004 Notes 1 and
Upgrade 5
EC-10.02, SUBLAN Switches
Viking Log Room Rack 89360
EC-22 R2, CSRR HM&E 131052 Note 5
Cabling / Equipment
EC-23, ERDA 6850 Switch 109188
Upgrade
EC-25 R1, CSRR Cross Domair] 138111 Notes 1 and
Message Transfer (CDMT) 5
EC-26, CSRR ADNS SP2 Router 130850 Notes 1 and
Replacement 5
EC-26, SUBLAN Compose 4.0 123037
Laptop Upgrade
EC-29 R1, CSRR RFDACS EOL 130878 Notes 1 and
Upgrades 5
EC-30, CSRR KW-46M Upgrade 130984 potes L and
EC-30, SUBLAN GRADE A
CCE Server Upgrade 133262
EC-49, NTCSS Server/PerlpheraI116536
Refresh
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EC-4001, CANES HW VO
Network Hardware

140941 X X

Notes:

1. Refer to SHIPALT 4697KP DWGS for cabling external to PARM boundary and EC-22 R2 for
additional clarification inside PARM Boundary.

2. Radio Room deck will need to be restored to original condition after Production work is complete.

3. Installation linked to TID #116402. Apply all proposals and financials to parent TID #116402.

4. Installation linked to TID #120139. Apply all proposals and financials to parent TID #120139.

5. Installation linked to TID #113359. Apply all proposals and financials to parent TID #113359.

3.1 GENERAL REQUIREMENTS

S@mp oo Ty

All efforts under this Task Order shall be in conformance with the requirements of the Basic Contract.
Comply with all requirements for Alteration Installation Teams (AITs) as established by basic contract.
Comply with the General Requirements of Standard Item 009-01.

Comply with the Quality Management System requirements of Standard Item 009-04.

Maintain work area cleanliness in accordance with Standard Item 009-06.

Comply with the Government Property Control requirements of Standard Item 009-20.

Comply with the Work Authorization Control requirements of Standard Item 009-24.

Comply with the Occupational Safety and Health requirements of Standard Item 009-74, and 29 CFR Part
1915.

Develop a QA Workbook in accordance with NAVSEA Tech Spec 9090-310(f), para. 3.12.1.5, and submit
to SSC LANT QA Office for review not later than 5 days prior to commencing work. A separate QA
Workbook shall be provided for each ship(s), with separate Test and Inspection Plan (Section 6) and
separate Test Records (Section 7) developed and maintained for each system.

Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk applications.

Within one week of award, provide a detailed POA&M that provides breakdown of contractor work being
accomplished in a sequence of events, space locations, and relationships with other task that provides time
requirements. This POA&M will be updated weekly and provided to the OSIC in support of the weekly
progress meetings and to the contractor team lead for inclusion in the T&l books.

All tasks will be performed within the availability window listed in paragraph 1.b. Specific dates within

that window shall be coordinated with the On-Site Installation Coordinator (OSIC) identified for the
platform.

. The PLAR cut-off date for CSRR kit incorporation is 30 May 2013. For PLARs approved after this cut-off

date, the contractor shall be responsible for incorporating PLAR changes into the kit and shall procure all
required materials.

Comply with Shipboard Electrical Safety Requirements as outlined in NAVSEA S9086-KC-STM-010,
NSTM Chapter 300-Electric Plant-General; Reference (i) above.

3.2 ALTERATIONS:

a. SHIPALT 4365.01K R1, SUBLAN Grade-A, CSES HM&E:
1. Accomplish the installation onbofird (b)7)e) | AW applicable NAVSEA Dwgs in
Section 5.1.1.
b. SHIPALT 4365.02K, SUBLAN Grade-A, HW.
1. Accomplish the installation onbdard(e)@)e) | IAW applicable NAVSEA Dwgs in
Section 5.1.1.
c. SHIPALT 4605KP, NMT (Q- And X-Band).

1. Accomplish the installation onbo IAW applicable NAVSEA Dwgs in
Section 5.1.1.
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d. SHIPALT 4642KP, NTCSS Viking Back-Fit:
1. Accomplish the installation onbodrd_(b)#)e) | IAW applicable NAVSEA Dwgs in
Section 5.1.1.
e. SHIPALT 4697KP, CSRR INC 1 VO0/1/2/3:
1. Accomplish the installation onbodrd_(b))e)__| AW applicable NAVSEA Dwgs in
Section 5.1.1.
f. SHIPALT 4733KP, ADNS INC IlI:
1. Accomplish the installation onbodrd (B)(7)e) | |AW applicable NAVSEA Dwgs in
Section 5.1.1.
g. SHIPALT 4737KP, CRYPTO Universal Enclosure (CUE):
1. Accomplish the installation onbodrd_(b)7)e) | IAW applicable NAVSEA Dwgs in
Section 5.1.1.
h. SHIPALT 4762KP, SUBLAN PPMC:
1. Accomplish the installation onbdard(®)@)e) | |AW applicable NAVSEA Dwgs in
Section 5.1.1.
i. SHIPALT 4763KP, CANES HW VO:
1. Accomplish the installation onbdard®)@)e) | AW applicable NAVSEA Dwgs in
Section 5.1.1.
j- EC-01, ADNS INC Ill EOL Router Replacement:
1. Accomplish the installatiorboar IAW applicable ECO in Section 5.1.1.
k. EC-01, GBS JIPM & RBM V6.X:
1. Accomplish the installation onbdard(®)@)e) | IAW applicable ECO in Section 5.1.1.
I. EC-01, KW-46 MOD/V2.6 Upgrade:
1. Accomplish the installation onbdard(®)@)e) | IAW applicable ECO in Section 5.1.1.
m. EC-02 R1, SLVR HW and SW V4.0.0 Upgrade:
1. Accomplish the installation onbo IAW applicable ECO in Section 5.1.1.
n. EC-04 R1, EHF Cipher Text Tip:
1. Accomplish the installation onbodrd (b)) | |AW applicable ECO in Section 5.1.1.
0. EC-06 R1, RFDACS L1.1.0.0 Upgrade:
1. Accomplish the installation onbodrd (b)(7)€)__ | AW applicable ECO in Section 5.1.1.

p. EC-10.02, SUBLAN Switches Viking Log Room Rack:
1. Accomplish the installation onbodlrd Zbif?iiei |IAW applicable ECO in Section 5.1.1.
g. EC-22 R2, CSRR HM&E Cabling/Equipment:

1. Accomplish the installation onbo IAW applicable ECO in Section 5.1.1.
r. EC-23, ERDA 6850 Switch Upgrade:

1. Accomplish the installation onbo@rd (b)7)e) | IAW applicable ECO in Section 5.1.1.
s. EC-25 R1, CSRR Cross Domain Message Transfer (CDMT):

1. Accomplish the installation onb IAW applicable ECO in Section 5.1.1.
t. EC-26, CSRR ADNS SP2 Router Replacement:

1. Accomplish the installation onbo IAW applicable ECO in Section 5.1.1.
u. EC-26, SUBLAN Compose 4.0 Laptop Upgrade:

1. Accomplish the installation onbo IAW applicable ECO in Section 5.1.1.
v. EC-29 R1, CSRR RFDACS EOL Upgrades:

1. Accomplish the installation onbo IAW applicable ECO in Section 5.1.1.
w. EC-30, CSRR KW-46M Upgrade:

1. Accomplish the installation onbodrd (b)7)e)__| IAW applicable ECO in Section 5.1.1.
x. EC-30, SUBLAN GRADE A CCE Server Upgrade:

1. Accomplish the installation onb IAW applicable ECO in Section 5.1.1.
y. EC-49, NTCSS Server/Peripheral Refresh:

1. Accomplish the installation onbdardb)#)e) | IAW applicable ECO in Section 5.1.1.
z. EC-4001, CANES HW VO Network Hardware :
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1. Accomplish the installation onbodrd _()7)) | IAW applicable ECO in Section 5.1.1.
3.3 PRE-INSTALLATION

a. An installation planning meeting will be held with the AIT Manager and Onsite Installation Coordinator
within two working days of Task Order authorization.

b. Accomplish sampling and analysis for hazardous material (chromium, cadmium, and lead) in accordance
with the requirements of NAVSEA STD Item 009-03. Note: Abatement, if required, shall be documented
by CORN(S).

c. Develop an Installation Plan of Actions and Milestones (POA&M) based on the installation schedule.
POA&M shall be developed and delivered within one week of task award.

d. Receive and inventory government furnished material and equipment ensuring proper Quality Assurance
(QA) and material management. Any discrepancies shall be reported to the Onsite Installation Coordinator
via e-mail within 48 hours of discovery.

e. Perform inspections, testing, and/or assembly to the maximum extent practicable, to facilitate the
installation schedule.

f. Stage the combined SHIPALT and Engineering Change (EC) Installation Material Kits/Tools for shipment
to the job site to meet installation schedule.

g. A company representative shall accompany the Onsite Installation Coordinator during the shipboard in-
brief.

h. Perform shipchecks to validate the information provided in the Installation Drawings.

i. Procure all material identified as CFM/CFE on SHIPALT and EC Installation Drawings. All material shall
be suitable for U.S. Naval submarine installations.

j-  Contractor shall schedule and participate in all NSA/LMA required training (6010, HAZMAT, RADCON,
Fire Watch, etc...) prior to commencing work.

k. KTR shall perform EC-22 R2, CSRR HM&E Cabling/Equipment kit inspection/inventory prior to kit
shipment date. Inspection shall take place at the CSRR Production Facility (BLDG 3112), located at Joint
Base Charleston-SPAWAR Atlantic. KTR shall perform the inspection ensuring Quality Assurance (QA)
and material management. KTR shall utilize the GFI and applicable shipping documents during kit
inspection. Upon completion of inspection, KTR shall provide a report (CDRL-A003), detailing any
discovery of discrepancies identified and deliver to the Task Originator.

3.4 SITE PREPARATION

a. Coordinate with the Onsite Installation Coordinator in identifying and requesting a work site staging area.
b. Contractor shall propose and identify to SSC Atlantic any on-site trailers or work facilities that will be
required in support of this task.

3.5 PRE-INSTALLATION CHECKOUT (PICO) — N/A
3.6 INSTALLATION

a. Coordinate all management efforts required to complete the systems installation. Efforts are to include:

. Submit all visit/clearance information.

. Obtain all required passes and badging.

. Obtain all required work authorizations and permits.

. Submit HAZMAT handling requests.

. Coordinate material handling with the yard/base facility.

. Coordinate all Sub-contracting and Pre-Fabrication requirements.

. Provide financial, scheduling, and performance tracking.

. Attend production review meetings with the Onsite Installation Coordinator or as the Onsite Installation

O~NO TP WN P
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Coordinator’s representative in their abseAceritten report shall be provided for each meeting
9. Complete Reservation Task Requests (RTRs) 28 twurs in advance of requirements to SUPSHIP
RTR Coordinator. At a minimum the request wsfiecify the type of welding, aluminum, steel, TIGG/
and level of qualification required, and thener of firewatches.
Provide the OSIC with information for prep@atof Liaison Action Requests (LAR) and PARM Liais
Action Requests (PLAR), when required. If iz delayed pending LAR/PLAR approval the OSIC and
AIT Manager shall be notified and a CORN siited.
Accomplish Isolation and Tag-outs.
Protect ships equipment, components, and sghréng contamination-producing operations.
Remove and reinstall interference items.
Remove material and equipment marked as “Refhorv“Relocate” on SHIPALT Installation Drawings
(SIDs) and ECs as applicable:
(1) Inventory material permanently removed from thg@sind document transfer on DD Form 1149.
(2) Dispose of material as directed by the Ship’s Ckabgcument).
Install systems and equipment in accordande aypropriate references and standards identifi¢ahies 4,
5 and 6 of the basic contract Statement ofRoid Attachments 1 and 3 of this document.
Use Process Control Procedures (PCP) for ak wems that indicate (V), (1), or (G) inspection
requirements.
Install foundations, sway braces, metal walgcking, equipment mounts, piping, and supportsire.
Restore disturbed passageways, equipment rammgpartments, bulkheads, decks, foundationsngipi
etc.
Install equipment labels and cable tags.
Submit Change Order Request Natification (CGRNa the IMO Tracker (SPIDER) within 48 hours of
discovery of any condition that impacts cost oresltie. Include a description of the condition, an
assessment of its impact on the installation, resentded corrective action, and an estimate of teetoo
correct.

. All removed items (ie. equipment, compasgbreakers, etc...) will be tagged (unit descriptidlteration

associated with and location removed from), anderadhilable for visual inspection by the host attiv
prior to shipping/disposal. Note: Structural andrfeated items such as racks, foundations, basespla
connectors, mounting hardware, cable and harnesstdueed to be identified in this manner.

. Contractor will cover equipment with protectivaterial as required to prevent accidental danfrage the

industrial work in progress (i.e. mounted P@enitors, equipment in racks, etc...). In additiomtenial
will be bagged and tagged as appropriategagnt foreign material contamination (piping) amddentify
work in progress (cables awaiting terminatmil connecting). Material tagged will at a minimoomtain
POC, alteration associated with, anticipamgletion date, and a note stating that work os téterial is
ongoing.

. Equipment or material removed and requiredHerlSEA to perform modifications, upgrades or

reutilization, shall be shipped back to theASmmediately upon removal from the ship. Contoachall
maintain and provide copies of all shipping@wnentation to the Government upon completion. aiar
shall coordinate this effort with the OSIC.

3.7 POST INSTALLATION

a.

Provide OSIC with documentation of all equipmemhosed and all equipment installed in order to suppo

entry into the CDMD-OA.

1. Concurrent with the removal or installation gliggment, provide the AIT Manager a copy of the
documentation of any/all equipment removecdhetailled.

2. Documentation will include nomenclature, modeter and serial number of all equipment removed
or installed; A DD Form 1149 will be utilized transfer custody of all installed and removed GFE

Review, verify, and “redline” the “affectecears” on provided Selected Record Drawings (SRD).

Provide Task Order Closeout report.
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3.8 SOVT

a. Assist the government in researching solutionsgaés or problems found during SOVT.

b. Provide equipment removal and installation suppod coordinate SOVT Support during SOVT efforts
with the OSIC.

c. Provide cable ring-out and troubleshooting servioesssist the Subject Matter Expert (SME) durimg t
SOVT.

d. Correct deficiencies discovered during SOVT.

e. Report major discrepancies/deficiencies (requirmaye than six hours to correct) immediately to the
osIC.

f.  Track installation discrepancies discovered duS@yT and obtain all required completion signatunes
order to properly document repairs and QA CheckiBoi

Note: Test equipment used for definitive measurgmshall be calibrated in accordance with the amgp
Quality Plan. A label or tag shall be affixed teled@nstrument indicating the calibration status.

3.9 TRAINING — N/A

4.

INFORMATION ASSURANCE (IA)

Information Assurance (IA) Requirements: DoD 8570.01- M and Defense Federal Acquisition Regulation

Supplement (DFARS) Procedures, Guidance and Infiom@PGl) 239.7102 3 have promulgated that
Contractor personnel will have documented currefarmation Assurance certification status withirith
contract. The Contractor shall ensure that pemsiaaccessing information systems have the propgicarrent
IA certification to perform IA functions in accondee with DoD 8570.0t M, Information Assurance
Workforce Improvement Program. The Contractor simaét applicable information assurance certificatio

requirements, including (a) Dobapproved IA workforce certifications appropriate éach specified category

and level and (b) appropriate operating systenification for information assurance technical piosis as
required by DoD 8570.01 M. Contractor personnel who do not have properament certifications shall be
denied access to DoD information systems for thpgme of performing information assurance functidre
contractor shall provide documentation supportigihformation assurance certification status o$penel
performing information assurance functions, repgrtturrent A certification status and compliansang
CDRL Contractor Roster, DI MGMT - 81596 in the format prescribed by the COR. Thisrimation to be
provided as part of the Monthly Report, identifeesi Attachment (M) of the SE Il Global Installatibtultiple
Award Contract User’s Guide

5. GOVERNMENT FURNISHED INFORMATION/MATERIAL

Only the material/equipment listed in the quangityywn as indicated on the approved installation
documents or as listed in this PWS, shall be fimetdsby the government. All other
material/equipment required in the performancéheftasks shall be furnished by the contractor.
The contractor shall be in compliance with the dasintract for the care and keeping of all
Government Furnished Material (GFM) which is tramsfd under this task order. All
material/equipment not used shall be returnedaaythvernment at the end of the task.

5.1 Government Furnished Information (GFI):

5.1.1. Drawings

**Note: All IAF materials depicted on or in installation drawings will be considered
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Contractor Acquired Material/Information unless otherwise stated in this PWS.

SHIPALT 4365.01K R1, SUBLAN Grade-A, CSES HM&E:

a. SAR SSN 688, 4365.01KP, Instl Grade “A” SUBLABSES.

b. 501-8207693 REV (A), S/A 4365.01KP-SSN688CL, Mation Mod to Install Grade A
SUBLAN.

c. 516-8208214 REV (-), SHIPALT SSN4365.01KP-SSNBBSEAFW Cooling System Diagram
Mod to Suit GRADE A SUBLAN.

d. 516-8208215 REV (-), SHIPALT SSN4365.01KP-SSNBBBEAFW Cooling System PP Arr
Mod to Suit GRADE A SUBLAN in CSES.

e. 516-8208216 REV (-), SHIPALT SSN4365.01KP-SSNBB8EAFW Cooling System Hgrs,
Label Plates & PP Details to Suit Grade A SUBL#y CSES.

f. 113-8208416 REV (-), SHIPALT 4365.01KP-688 ClaR#£0 & Instl of Fdns & Struct for
Grade A SUBLAN.

g. 613-8208422 REV (-), SIA SSN4365# -SSN688CL,dérA SUBLAN Ripout Cabling Diagram
& Details.

h. 613-8208423 REV (-), S/IA SSN4365# -SSN688CL,d8rA SUBLAN Installation Cabling
Diagram & Details.

i. 613-8208424 REV (-), S/A SSN4365.02KP-SSN688Gtade A SUBLAN Installation Wiring
Tables & Cable Charts.

k. 608-8208434 REV (-), SHIPALT 4365.01KP-SSN688Ch¢ker, Stowage & Misc Ripout to
Support Grade A SUBLAN Increment 1.

|. 608-8208435 REV (-), SHIPALT 4365.01KP-SSN688Ch¢cker, Stowage & Misc Installations
to Support Grade A SUBLAN Increment 1.

m. 613-8208509 REV (-), S/A SSN4365#-SSN688CL, @rad’UBLAN Label Plates and

Miscellaneous Details.

n. 401-8207012 REV (-), S/IA SSN4365.01KP, SSN688Timmon Alarm IC CKT Mod to SPRT
Grade A SUBLAN Pre-Install

0. 410-8207014 REV (-), S/IA SSN4365.01KP, SSN68&RILGN Mods to Support Grade A
SUBLAN Pre-Install.

p. 401-8207016 REV (-), S/IA SSN4365.01KP, SSN688&ER. . TEL Matrix Mod to SPRT Grade A
SUBLAN Rack Pre-Install.

g. 445-8207031 REV (B), S/A 4365.01KP, SSN688CLYBISArrangement Mods to Prepare for
Installation of Grade A SUBLAN.

r. 302-8207035 REV (A), S/A SSN4365.01KP, SSN688Céable Routing and Wireway Mods to
Support SUBLAN Grade A Installation.

s. 302-8207036 REV (B), S/A SSN4365.01KP, SSN68g&&iwer Mods to Support Installation of
Grade A SUBLAN.

t. 401-8207159 REV (B), S/A SSN4365.01KP, SSN6880GIpe Mounts MISC Electrical
Equipment to PREP for Grade A SUBLAN.

u. 413-8207239 REV (-), S/IA SSN4365.01KP, SSN688@iscellaneous Mods to Support Grade A
SUBLAN.

SHIPALT 4365.02K, SUBLAN Grade-A, HW:

a. SAR SSN 688, 4365.02KP, Instl Grade “A” SUBLARuip.

b. 613-8206658 REV (-), S/IA SSN4364.02KP-SSN688@iscellaneous Details to Support
SUBLAN Grade A Installation.

c. 301-8206659 REV (-), S/A 4364.02KP-SSN688CL, Eolistribution Unit to Support SUBLAN
Grade A Installation.

d. 516-8207300 REV (A), SHIPALT SSN4365.02KP-SSNBBBEAFW Cooling System Diagram
Mod to Suit Grade A SUBLAN.
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e. 516-8207301 REV (-), SHIPALT SSN4365.02KP-SSNBEB8EAFW Cooling System PP Arr
Mod & Details to Suit Grade A SUBLAN in CSES.

f. 114-8207686 REV (-), SHIPALT 4365.02KP-SSN68&<3, Grade A SUBLAN-Penetration in
BHD FR 62 Side Passage.

g. 345-8207903 REV (B), S/IA4700KP*, S/A4365.02KP3M688CL, Misc Engine Room Mods to
Sprt SUBLAN Ancillary Upgrades.

h. 113-8208417 REV (-), SHIPALT 4365.02KP-688 CJd&&& & Instl of Fdns & Struct for
Grade A SUBLAN.

i. 302-8208420 REV (A), S/A 4365.02KP-SSN688CL, RoWMods to Support Installation of Grade
A SUBLAN.

j- 613-8208422 REV (-), S/IA SSN4365#-SSN688CL, @rAdSUBLAN Ripout Cabling Diagram &
Details.

k. 613-8208423 REV (-), S/IA SSN4365#-SSN688CL, @rAdSUBLAN Installation Cabling
Diagram & Detalils.

l. 613-8208424 REV (-), S/IA SSN4365.02KP-SSN688Gtade A SUBLAN Installation Wiring
Tables & Cable Charts.

m. 345-8208425 REV (A), S/IA SSN4365.02KP-SSN688KaIsc Elec Eqpt Arr for Grade A

SUBLAN-T"' PLATF.

n. 345-8208426 REV (A), S/IA4365.02KP-SSN688I CLAsMElectrical Equipment Arrangement
for Grade A SUBLAN-Z Platform.

0. 345-8208427 REV (-), S/A SSN4365.02KP-SSN688@isc Elec Eqpt Arr for Grade A
SUBLAN-3 Platf.

p. 401-8208428 REV (-), S/A SSN4365.02KP-SSN688TIne Mounts Misc Elec Eqpt for
Grade A SUBLAN-1 Platf.

g. 401-8208429 REV (A), S/A4365.02KP-SSN688I CLp&Wounts MISC ELECT Equipment for
Grade A SUBLAN-Z Platform.

r. 302-8208439 REV (-), S/IA SSN4365.02KP-SSN688@bI€ Routing, WW & BHD 62
Penetration MODS to Support SUBLAN Grade A atiation.

s. 613-8208509 REV (-), S/A SSN4365#-SSN688CL, eéradGUBLAN Label Plates and
Miscellaneous Details.

t. 413-8208518 REV (-), S/A SSN4365.02KP-SSN688CEMS Mod to Support Grade A
SUBLAN Ripout & Installation CAD.

u. 413-8208519 REV (-), S/IA SSN4365.02KP-SSN688TCEMS Mod to Support Grade A
SUBLAN Installation Wiring Tables.

v. 401-8208430 REV (A), S/A SSN4365.02KP-SSN688TYpe Mounts Misc Elect Eqgpt for
Grade A SUBLAN-% Platf.

SHIPALT 4605KP, NMT (Q-And X-Band):

a. SAR SSN 688, 4605KP, Install NMT Q-Band.

b. 409-8206733 REV (-), S/A 4605.00KP - SSN688Clmaunication Rack Mods to Support
Instl of AN/BSC-3(V) Navy Multiband Terminal (NT).

€. 401-8207311 REV (-), S/A 4605KP - SSN688 Clak§ €-2ML Mod to SPRT Navy Multiband
Terminal AN/BSC-3(V) CAD & WT.

d. 413-8207313 REV (-), S/A SSN4605.00KP - SSN6B&ECKT R-CS Mods to Sprt Navy
Multiband Terminal AN/BSC-3(V) CAD & WT.

e. 409-8207314 REV A, S/A SSN4605.00KP - SSN688GUBSC-3(V) Navy Multiband Terminal
(NMT) Ripout Cabling Diagram.

f. 409-8207315 REV A, S/A SSN4605.00KP - SSN688QW/RBSC-3(V) Navy Multiband Terminal
(NMT) Installation Cabling Diagram.

g. 409-8207316 REV A, S/A SSN4605.00KP - SSN688QURBSC-3(V) Navy Multiband Terminal
(NMT) Wiring Table.
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h. 516-8207318 REV A, SHIPALT SSN 4605KP - SSN68EAFW Cooling System Diagram
Mod to Suit Navy Multiband Terminal (NMT) Q Bdubnstallation.

i. 516-8207319 REV A, S/A SSN4605.00KP - SSN6SEAFW Cooling System Arr Mod to Suit
Navy Multiband Terminal (NMT) Q Band Installati.

j- 445-8207324 REV A, S/A SSN4605.00KP - SSN688MIkc Arrangement Mods to Support
Installation of Navy Multiband Terminal (NMT).

k. 302-8207330 REV A, S/A SSN4605.00KP - SSN688FRower Mods to Support Installation of
Navy Multiband Terminal (NMT).

I. 302-8207382 REV (-), S/A SSN4605.00KP - SSN6&8Cable Routing, Wireway & AEH Mods
to Support Installation of AN/BSC-3(V) Navy Mildand Terminal (NMT).

m. 113-8207442 REV B, S/A SSN4605.00KP - SSN68&<hN/BSC-3(V) Navy Multiband
Terminal - Ripout & Install Foundations.

SHIPALT 4642KP , NTCSS Viking Back-Fit:

a. SAR SSN 688, 4642KP, Install Viking Back-Fit.

b. 613-8207431 REV (-), S/A SSN4642KP - SSN688Cetvdrk Mods for NTCSS Viking Back-
Fit.

c. 302-8207444 REV (-), S/IA SSN4642KP-SSN688CL, &owods to Support Instl of Navy
Tactical Command Support System (NTCSS) Viking Baitk

d. 345-8207445 REV (-), S/A 4642KP - SSN688CL, Mimeous Electrical Equipment
Arrangement for NTCSS Viking Back-Fit

SHIPALT 4697KP, CSRR INC 1 V0/1/2/3:

a. SAR SSN 688, 4697KP, CSRR INCR 1 VER 3 Install.

b. 501-8207811 REV (-), S/IA SSN4697KP - SSN688Céntlation Partial Diagram to Install CSRR
INC 01 VER 3.

c. 501-8207812 REV (-), S/IA SSN4697KP SSN688CL,tWation Mod to Install CSRR
INC 01 VER 3.

d. 401-8207823 REV (-), S/IA SSN4697KP - SSN 688lategrated Announcing System IC CKT
“MC” Mod to Support INSTL of CSRR.

e. 401-8207826 REV (-), S/A 4697KP - SSN688 Cl&ssind Powered Telephone System IC

CKT “SJ” Mod to Support INSTL of CSRR.

401-8207827 REV (-), SIA SSN4697KP - SSN688CR, TEL SYS IC CKT “2JX” & “E” Mod to

SPRT INST of CSRR.

g. 113-8207829 REV (A), SHIPALT 4697KP-SSN688 CJa3SRR-Foundation & Structural

MODS-1st Platf.

h. 608-8207830 REV (-), SHIPALT 4697KP - SSN68835|aCSRR - Mods to Lockers & Stowages

i. 445-8207831 REV (-), S/IA SSN4697KP - SSN 688Mlisc Arrangement Mods to Support
CSRR.

j- 409-8207832 REV (-), S/A SSN4697KP - SSN 688Chmmunications System Ripout CAD to
Support CSRR.

k. 409-8207833 REV (A), S/IA SSN4697KP - SSN 688Chmmunications System Instl CAD to
Support CSRR.

I. 409-8207834 REV (A), S/IA SSN4697KP - SSN 688Cbmmunications System Wiring Table to
Support CSRR.

m. 425-8207842 REV (-), S/IA 4697KP - SSN 688CL isvepe System Ripout and Instl CAD
to Support CSRR.

n. 302-8207844 REV (-), SIA SSN4697KP - SSN688CahIE Routing & Wireway Mods to
Support CSRR Installation.

0. 401-8207851 REV (-), S/IA SSN4697KP - SSN 688@ast Position Indicator System IC CKT K-
EH & C-2ML Mod to Support Instl of CSRR.

—h



N00039-11-D-0030
5052

Page 17 of 37

p. 613-8207853 REV (-), S/A SSN4697KP - SSN688 ®UBLAN 1 Mod to Support Instl of
CSRR.
g. 613-8207854 REV (-), S/A SSN4697KP-SSN688CL,derA SUBLAN Network Mod to
Support Instl of CSRR.
r. 502-8207897 REV (-), S/IA SSN4697KP SSN688CL oRalion of AC Control System
Components to Suit CSRR INC 01 VER 3.
s. 412-8207906 REV (-), SIA SSN4697KP - SSN688CKT ®R-SL R/O, Instl & WT Mod to
SPRT Installation of CSRR on AN/BSY-1 Ship.
t. 445-8207907 REV (A), S/IA SSN4697KP - SSN 688Mlisc Arr Mods to Support CSRR
Outside of Radio Room.
u. 113-8207926 REV (A), SHIPALT 4697KP - SSN688s3laRipout & Installation Fdns for
Electrical Equipment for CSRR.
v. 404-8207941 REV (-), S/IA SSN4697KP - SSN688CEMECKT R-Cl Mod to Support CSRR -
Installation & Ripout Cabling Diagram.
w. 404-8207942, REV (-), S/A SSN4697KP - SSN688BEEM CKT R-Cl Mod to Support CSRR -
Installation Wiring Table.
X. 401-8208131 REV (-), SIA SSN4697KP - SSN 688ICLCKTS “HI-FI”, “SE” & “SITE 200"
Mod to Support INSTL of CSRR.
y. 413-8208133 REV (-), S/A SSN4697KP - SSN 688ICLCKT “R-CS” System Mod to Support
INSTL of CSRR.
z. 613-8208134 REV (-), S/IA SSN4697KP - SSN688CHr Biystem Mod to Support Installation of
CSRR.
aa. 401-8208218 REV (-), S/IA SSN4697KP - SSN688&Gtre Telephone System IC CKT “J” Mod
to Support Instl of CSRR.
bb. NWG-8208367 REV A, SHIPALT 4697KP - SSN688 GI&SRR — Stud Welding Fixture for
Racks.
cc. 302-8208413 REV (A), S/IA SSN4697KP - SSN 688Rhwer Mods to Support Installation of
CSRR.

SHIPALT 4733KP, ADNS INC I
a. SAR SSN688, 4733KP, Ih&BNS Increment Ill.
b. SIDLess SAR. Refer to 8#&R, EC-22 R2 and SHIPALT 4697KP for accomplishtredrthis
alteration.

7. SHIPALT 4737KP, CRYPTO Universal Enclosure:
a. SAR SSN688, 4733KP, Cryptographic Universal ENCL
b. SIDLess SAR. Refer to the SAR, EC-22 R2 and $P4697KP for accomplishment of this
alteration.

8. SHIPALT 4762KP, SUBLAN PPMC:
a. SAR SSN688, 4762KP, SSN 688 PPMC
b. 113-8209026 REV (-), SHIPA4762KP-SSN688 Class, R/O & Instl of Fdns & Striar
SUBLAN PPMC.
c. 302-8209029 REV (-), S/8N%762KP-SSN688CL, Power and Lighting Mods to SupP&MC.
d. 613-8209030 REV (-), S/IBNA762KP-SSN688CL, PPMC Ripout Cabling Diagram &dils.
e. 613-8209031 REV (-), S/8N81762KP-SSN688CL, PPMC Instl Cabling Diagram & dilst
f. 613-8209032 REV (-), S/ISI$4762KP-SSN688CL, PPMC Instl Wiring Tables & CaBlearts.
g. 608-8209034 REV (-), SHIPA4762KP-SSN688 Class, Ripout & Installation ofckers &
Stowages to Suit SUBLARNPC. Note: This is a preliminary copy.
h. 345-8209037 REV (-), S/A SSN4762KP-SSN688CL, ®Engine Room Arr to Sprt Instl of
PPMC.



N00039-11-D-0030
5052

Page 18 of 37

i. 302-8209039 REV (-), S/IAI$4762KP-SSN688CL, Cable Routing Mods to SuppoMEAN
PPMC.

j- 113-8209040 REV (-), SS8B6SHIPALT 4761.02KP/4762KP, R/O & Instl of Battlanterns
IWO Laptop Locker Relocatti

k. 513-8209048 REV (-), S/A62KP-SSN688 Class, Mods to AEB in Upper EnginerRéo Suit
Installation of PPMC.

9. SHIPALT 4763KP, CANES HW VO:
a. SAR SSN688, 4763KP, SSN688 Class CANES HWO0/SWO0
b. 613-8209103 REV (-), S/IBNB1763KP-SSN688CL, Network Mod to Support InstC#NES
Label Plate Conversion.
c. 516-8209104 REV (-), SHIPASSN4763KP-SSN688CL, EAFW Cooling System Grade A
SUBLAN to CANES Convernsio

10. EC-01, ADNS INC Ill EOL RouteReplacement:
TMIN EE100-YZ-ECO-001: Automated Digital Network §gm (ADNS), AN/USQ-144K(V)3; EC-
01, End-Of-Life (EOL) Router Replacement; EnginegrChange Order (ECO).

11. EC-01, KW-46 MOD/V2.6 Upgrade:
TMIN EE180-S6-ECO-001: PEOICOMSEC CSRR KW46; EC-1 Upgrade.

12. EC-02R1, SLVR SW 4.0 Upgrade:
TMIN EE100-WT-ECO-002 REV@ubmarine LF/VLF VMEBUS Receiver (SLVR), AN/WRR-
12A; EC-2, Hardware and SefitevVersion (SV) 4.0.0, Engineering Change Order R1

13. EC-04 R1, EHF Cipher Text TIP:
TMIN EE130-B7-ECO-004 REV 01: Satellite Communiocat General; EC-4, C-12509/USC-38,
Navy EHF SATCOM Program (NESP) Time Division MulépAccess Interface Processor (TIP);
Engineering Change Order, Revision 1.

14. EC-06 R1, RFDACS L1.1.0.0 Upgte:
TMIN EE110-CL-ECO-006 REV (Radio Frequency Distribution and Control SysteREDACS),
OK-664(V)13/BRC; EC-6R1, RFDA L1.1.0.0 Hardware and Software Upgrade; Enginger
Change Order; Revision.

15. EC-10.02, SUBLAN Switches VikinLog Room Rack:
TMIN EE689-BM-ECO-C10: Subrnmer Local Area Network (SUBLAN), AN/USQ-177(V)1; ED
INCRO3; Alcatel Switch Upgeatb 6850 Series Switch in NTCSS Q-70 Rack; EngingeChange
Order.

16. EC-22 R2, CSRR HM&E Cabling/Equiment:
TMIN EE109-E1-ECO-022 REV @mon Submarine Radio Room (CSRR); EC-22R2, Los
Angeles CSRR Increment 1, \terS8 Installation, Engineering Change Order.

17. EC-23, ERDA 6850 Switch Upgrade:
TMIN EE689-BM-ECO-023:; SubnrariLocal Area Network (SUBLAN), AN/USQ-177(V), EG2
Alcatel 6850 Switches in SSR@gine Room Drop Augment; Engineering Change Orde

18. EC-25 R1, CSRR Cross Domain Mage Transfer (CDMT):
TMIN EE109-E1-EC0O-025 REV @ommon Submarine Radio Room (CSRR); EC-25 Revikjon
Virginia Class CSRR Increm&n¥ersion 3 Cross Domain Message Transfer (CDMT3.4.1)
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Installation; Engineering CharOrder.

19. EC-26, CSRR ADNS SP2 Router Replacement:
TMIN EE109-E1-ECO-26: Commaub®&arine Radio Room (CSRR), EC-26, Los Angeles<las
CSRR Increment 1, Version 3M®III Service Pack 2 (1.3.4.2), Installation; Emggring Change
Order.

20. EC-26, SUBLAN Compose 4.0 Laptop Upgrade:
TMIN EE689-BM-ECO-026: SubmmiLocal Area Network (SUBLAN), AN/USQ-177(V)1; EZB,
SUBLAN CCE Laptops; Enginegridhange Order.

21. EC-29 R1, CSRR RFDACS EOL Upgrag:
TMIN EE109-E1-EC0O-029 REV loi@mon Submarine Radio Room (CSRR), EC-29R1, Los
Angeles Class CSRR IncremeMeksion 3 DT-9110 Radio Frequency Distributioml &@ontrol
System (RFDACS) (1.3.4.3) #tfisttion; Engineering Change Order.

22. EC-30, CSRR KW-46M Upgrade:
TMIN EE109-E1-ECO-030: Comnfubmarine Radio Room (CSRR), EC-30, Los Angeles<la
CSRR Increment 1, Version 3(4.4/.5/.6) KIV-7M V2.6 Installation; Engineeririghange Order.

23. EC-30, SUBLAN GRADE A CCE Servddpgrade:
TMIN EE689-BM-ECO-030: Submarine Local Afgatwork (SUBLAN), AN/USQ-177, EC-30;
Grade A SUBLAN CCE Server UgdgraEngineering Change Order.

24. EC-49, NTCSS Server/Peripheral Resh:
TMIN EE685-ZA-ECO-049: Naval &aal Command Support System (NTCSS), AN/UYK-16 &V
AN/UYK-164A(V)9, AN/JUYK-164B(\9 to AN/UYK-164C(V)9; EC-48 Linux Server Upgrade on
SSN-688 Class Submarines; Ergging Change Order.

25. EC-4001, CANES HW VO Network Hardare:

NoteEC-4001, CANES HW VO Network Hardware has not caetgal final review and approval. The
following iSBRAFT version. For planning purposes, KTR shall utilize draft EC-4001,
CANES HW V0 Networlattiware. SSC LANT will provide the final EC-4001ABES HW
VO Network Hardwacethe KTR when it is approved and released.

TMIN (TBD): EC-4001, CANES, AN/USQ-208, EC-4001; 18688 CANES HW0/SWO0 Hardware
Upgra@imgineering Change Order

5.1.2. SOVT Documents- N/A
5.1.3. Approved Liaison Action Requests (LARs) an®ARM Liaison Action Requests (PLARSs)(if applicable)

1. SHIPALT 4365.01K R1, SUBLAN Grade-A, CSES HM&E:
PY’s: PY-71545, PY-71545B, PY-71813A, PY-83390, PY-841R8-84211 and PY-84220.
PYR'’s: PYR-23092, PYR-23098, PYR-23099, PYR-23100, PYR@3 PYR-23107, PYR-
23365, PYR-23521, PYR-23556, PYR-23573, PYR-23%AR-23577, PYR-23582, PYR-
23953, PYR-23955, PYR-23956, PYR-23957, PYR-23%5(R-24089 and PYR-24161.

2. SHIPALT 4365.02K, SUBLAN Grade-A, HW:
PY’s: PY-70315, PY-70316, PY-70518, PY-70637, PY-7242¥);72464, PY-72502, PY-
72561, PY-72756, PY-72847, PY-72895, PY-72951, BY3l, PY-74481, PY-75016, PY-
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75370, PY-84022, PY-84120, PY-84120A, PY-84159,82¢35, PY-84236, PY-84341 and PY-

84390.

PYR's: PYR-21562, PYR-23159, PYR-23548, PYR-23681, PYR&23 PYR-23922, PYR-

23954, PYR-23955, PYR-23956, PYR-23957, PYR-2404R-24088, PYR-24128, PYR-

24129, PYR-24161 and PYR-24170.

3. SHIPALT 4605KP, NMT (Q- AND X-Band):

PY's: PY-76276, PY-76567, PY-76779A, PY-78010, PY-78086;78620, PY-78641, PY-

78738, PY-78836, PY-78853, PY-78898, PY-79574A, 620, PY-79713, PY-79721, PY-

79755, PY-79767, PY-79793, PY-79805, PY-79812, P812A, PY-79880, PY-79881, PY-

80190A, PY-80470, PY-81645, PY-81710, PY-83315,83494,PY-83593, PY-83694, PY-

83808, PY-84324.

PYR's: PYR-21789, PYR-21943, PYR-21951, PYR-22024, PYR723 PYR-23246, PYR-

23247, PYR-23255, PYR-23272, PYR-23273, PYR-23B0R-23579, PYR-23913 and PYR-

24112.

4. SHIPALT 4642KP, NTCSSiking Back-Fit:

PYR's: PYR-21440, PYR- 21445 and PYR-24155.

5. SHIPALT 4697KP, CSRR INC 1 V0/1/2/3:

_PY!PY-77319, PY-77320, PY-77321, PY-77327, PY-7738Y,77821A, PY-77882,
PY-77883, PY-7791%-P38014, PY-78021, PY-78122A, PY-78153, PY-7817PX-78172B,
PY-78202, PY-78263-P38306, PY-78309, PY-78385, PY-78446, PY-78516X; F8516B,
PY-78600, PY-7867Y-P8672, PY-78703, PY-78779, PY-78785, PY-78799; /8817, PY-
78856A, PY-78893, 8896, PY-78941A, PY-78941B, PY-78969, PY-79060; F078A,
PY-79099, PY-7910%-79141, PY-79196, PY-79197, PY-79214, PY-79238,1238A,
PY-79353, PY-79420-P9470, PY-79476, PY-79570, PY-79583, PY-79589; /590, PY-
79591, PY-79637, FF@656A, PY-79659, PY-79672, PY-79682, PY-79720, V24, PY-
79774, PY- 79795, P¥883, PY-79890, PY-79892, PY-79938, PY-79984, P¥8p, PY-
80092, PY-80176, P0284, PY-80246, PY-80289, PY-80354, PY-80398, P8IHA, PY-
80400, PY-80447, P0487A, PY-80465, PY-80468, PY-80475, PY-80641, 640, PY-
80786, PY-80810, B0812, PY-80812A, PY-80901, PY-80906, PY-80907A;%0830, PY-
80931, PY-80986, B1063, PY-81067, PY-81068, PY-81118, PY-81123, R¥2®, PY-
81348, PY-81399, P¥488, PY-81439, PY-81440, PY-81444, PY-81491, P9&R1 PY-
82024, PY-82107, PX188, PY-82756, PY-82831A, PY-82845, PY-82926, P93, PY-
83094A, PY-83172, B3231, PY-83295, PY-83295A, PY-83295B, PY-83352;83868, PY-
83482, PY-83515, P¥587, PY-83585, PY-83631, PY-83632, PY-83688, PYi&B, PY-
84046, PY-84118, PA287, PY-84217A, PY-84221, PY-84265A, PY-84365 BNd84390.

PYRs: PYR-21428, PYR-21746, PYR-21774, PYR-21748, PYRA1 PYR-21792, PYR-
21830, PYR-21886, R¥E887, PYR-21938, PYR-21939, PYR-21948, PYR-21%5(R-
21964, PYR-21995, R¥F009, PYR-23047, PYR-23048, PYR-23050, PYR-23051R-
23081, PYR-23087, R¥B8094, PYR-23095, PYR-23096, PYR-23145, PYR-23PMGR-
23263, PYR-23263A,R23270, PYR-23283, PYR-23287, PYR-23298, PYR-23B6(R-
23381, PYR-23394, R¥B176, PYR-23507, PYR-23541, PYR-23571, PYR-23®MR-
23680, PYR-23807, R¥8815, PYR-23817, PYR-23839, PYR-23840, PYR-23851R-
23875, PYR-23901, R¥8926, PYR-23927, PYR-23964, PYR-23992, PYR-23%94R-
24011, PYR-24018, R¥#032, PYR-24033, PYR-24078 and PYR-24209.

6. SHIPALT 4733KP, ADNS INC Ill: None, SIDLess SAR.
7. SHIPALT 4737KP, CRYPT®@niversal Enclosure (CUE):None, SIDLess SAR.
8. SHIPALT 4762KP, SUBLAN PPMC:
PYR'®YR-24040, PYR-24079, PYR-24080 and PYR-24087.
9. SHIPALT 4763KP, CANEBW VO: None
10. EC-22 R2, CSRR
To obtain the latepproved PLARS required for this current taskiig, ¢ontractor is required
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to log-in and request a Collaborative Information Management System (CIMS), account by
accessing the following websitatgis://isc.nmci.navy.mil

Contractor must request “read only” access to the “CSRR Submarine Communications
(SUBCOMM) Area” in order to view and download the applicable approved PLARS specified in
the CSRR LA-PLAR Status spreadsheet. This spreadsheet is included as part of the Government
Furnished Information (GFI) upload. Filename: <CSRR LA-PLAR Status_rev AAAB>.

The Government Sponsor POC to list for the request is:
| (b)(6) | Phone: (843) 218-6946, Em@navy.mil

5.1.4. Training Documents- N/A

5.1.5. Alteration Installation Book (AIT) RMMCO Check-in @ A-7 Days
a. In Brief
b. SOVT
c. Blank Alteration Completion Report
d. ILS Cert

5.2 Government Furnished Material (GFM): As listed in the Bill of Material (BOM) of the Planning
Yard approved SIDs.

6. OTHER

6.1 Security:

Contractor’s request for visit authorization shall be submitted in accordance with DOD 5220.22M
(Industrial Security Manual for Safeguard Classified Information) to the task originator. Request
shall be forwarded via SPAWARSYSCEN LANT Charleston, PO BOX 190022, Charleston, SC
29419-9022, Attn: Security Office, for certification of need to know by COR. The technical
requirements of this task order are unclassified; however, contractor personnel assigned to conduct
the installation within security areas shall have a clearance appropriate for that area. The general
level of clearance required for access to a ship is confidential; for radio or other controlled areas a
secret clearance may be required. The Contractor shall ensure all sub-contractors utilized for this
PWS meet security requirements.

6.2 Transportation:

The Contractor shall provide transportation of materials and task personnel between work locations
as required.

Note: The transportation of material shall also include the Government provided GFI in support of
ILS turnover for RMMCO check-in and/or turnover to Ship’s Force or applicable ILO team.

6.3 Inspection/QASP:

Inspection of the work shall be accomplished as identified by the Quality Assurance Surveillance
Plan (QASP), Attachment 2. The performance of the contractor and the quality of the work
delivered, including any documentary material written or compiled, shall be subject to in-process
review and inspection. Inspections may be accomplished at any work location by any authorized
government personnel who shall be permitted to inspect work at all reasonable hours.
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6.4. Acceptance:

The SSC Contracting Officer Representative (CORg@sponsible for the acceptance of the final
deliverable products. The COR'’s final acceptarzl e based upon the AIT Manager's or
designated alternatescommendation, ensuring the task order has besfastorily completed, all
deliverable products have been received and GowamhRrovided Property and all residual
materials, (notes, tech manuals, brochures, réseaaterial and remaining supplies), have been

received.

6.5 Earned Value Management System (EVMS):

Contractor shall provide EVM data in IMO modifieatfnat. EVM data shall be uploaded to IMO system no
later than close of business on the day beforaactat's scheduled EVM weekly meeting.

6.6 Weekly Task Order Progress and Status Report N/A

6.7 Weighting for Monetary Incentive Fee Calculatins

Rating Area Weight%
Cost (Mandatory Min = 25%) 100 %

6.8 Progress Payments

The need for customary progress payments confortoitige regulations in Subpart 32.5 of the Federal
Acquisition Regulation (FAR) will not be consideras a handicap or adverse factor in the awardeof th
contract. The Progress Payments clause includtidsiisolicitation will be included in any resultiegntract,
modified or altered if necessary in accordance sithsection 52.232-16 and its Alternate | of thaREEven
though the clause is included in the contractcthase shall be inoperative during any time thereator's
accounting system and controls are determined déoythvernment to be inadequate for segregation and

accumulation of contract costs.

6.9 Hazardous Material Handling and Disposal: All hazardous material shall be controlled, haddind
disposed of in accordance with local dikes at place of performance.

6.10 Disposition of Removed Material (DRMO): All removed material to include cabling and haadevshall be
disposed of as directed by applicable Ship AlteraRecords (SAR) and Engineering Change Orders JECO

IAW local procedures.

6.11 Daily Onsite Status Reporting:Prior to 1530, provide OSIC with electronic capendence detailing work
accomplished that day and anticipated work to lsemplished the following day to include any conseon
issues that could potentially impact productionesttiie.

6.12 Weekly Onsite Updates to the Plan of Actionsd Milestones (POA&M): While onsite and prior to
Monday mornings, provide OSIC in Microsoft Projémtmat an updated POA&M reflecting percent of work
accomplished to include any concerns or issuescthdt potentially impact production schedule.

6.13 Personnel ReportingSubmit a hard copy roster of onsite personneltaadurrent normal working hours to
the OSIC weekly (normally Monday) or when staffitganges occur. Notify the OSIC verbally or via étma
when personnel are not present on any given shift.
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DATA DELIVERABLES

Required CDRL items are listed in Attachment (1).
SUBCONTRACTING REQUIREMENTS

In accordance with the basic contract.
CONSTRAINTS/SPECIAL REQUIREMENTS - N/A
ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

Contractor shall identify any potential or actual Organizational Conflict of Interest (OCI) issues that may exist
that could provide an unfair competitive advantage, biased ground rules or impaired objectivity concerning
tasks identified on the Performance Work Statement. If an OCI does exist, contractor must provide the actions
that will be taken to neutralize or mitigate any such OCI issues for both the prime and subcontractors.

“Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person'’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair
competitive advantage.”" In short, organizational conflicts of interest can result in contract awards based on bias
or unfair competitive advantages, compromising the impartiality of the federal government and the integrity of

its contracting procedures. OClIs are often grouped into three general categories based on the problems they
create: unequal access to information, impaired objectivity, and biased ground rules. Organizational conflicts of
interest are more likely to occur involving certain services, such as management support services and consultant
or other professional services.

POC DESIGNATIONS

a. The Contracting Officer's Representative (COR) for this Task Order is (b)(6) |,
SPAWARSYSCEN Atlantic, Code 42130 who can be reached at (843) 218-5898, e-mail:

e Ja@navy.mil.

b. The Task Originator (TO) for this Task Orde[is__ (b)(6) | SPAWARSYSCEN Atlantic, Code
42130 who can be reached at (843) 218-5898, mailib)6)  |@navy.mil.

c. The Onsite Installation Coordinator for the Task/Delivery Ordejr for (b)(7)(e |is [(b)6)]
[_]from SPAWARSYSCEN Atlantic, Code 42130. POC informatoni(b)(6) , Office: 843-218-
4894; Cell: 843-991-6071; Emdil:_(b)(6)__|@navy.mil

LIST OF ATTACHMENTS

a. Attachment 1 — Data Deliverables List
b. Attachment 2 — Quality Assurance Surveillance Plan
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ATTACHMENT 1
DATA DELIVERABLES LIST

a. CDRL A003: Submit a Report of Conditions Found during thgpS2heck conducted to the OSIC within 2

days of completion. Note any discrepancies andtifyerequired corrective measures. Names of persons
conducting the survey, the dates, and Points ota@bshall be included.

b. CDRL A003: Submit a Change Order Request Notification (CORINNEeach discrepancy discovered while

>

performing tasking under this order. Submit the GDFa the regional IMO Database within 48 hours of
discovery. CORN to document the following:

1. Time, date, work location and shiftvhich the discrepancy or condition occurred.

2. Description/Cause of discrepancgandition.

3. Labor categories and man-hours atgzhby discrepancy or condition.

4. Steps / corrective actions takeretirect manning to other work areas to mitigatpact of
discrepancy or condition. Note ldidgor categories, man-hours, work location andkfaoce,
which was redirected to per TIDnier.

5. Estimate of total cost of impacised by the discrepancy or condition.

6. ldentify impacts to schedule.

CDRL AQ003: Provide a report of major deficiencies or disemgies discovered during Checkout/SOVTs

to the OSIC immediately upon discovery. Aanaeficiency is defined as repairs requiring mibran six
(6) man-hours to correct.
CDRL AQ03: Provide removed and installed equipment docuntientéo the SSC-LANT OSIC.

CDRL A003: Provide a report of major deficiencies or disemgies discovered during inventory and

inspection of the GFM kit for EC-22 R2 CSRIRI&E Cabling/Equipment to the Task Originator
immediately upon discovery.

CDRL A004: Provide a POA&M to the Task Originator, with gpgdo the COR, within one week of task
authorization. The POA&M shall address,dach subtask, (1) QA Checkpoints, (2) Pre-Instahat3)
Site Preparation, (4) Installation, and®8st-Installation. The POA&M will provide a scheduf events
and scheduled production to such detai$ asquired to provide a baseline for determinirsl status
using Earned Value Methodology. Maintain apedate the POA&M to reflect schedule and requaem
changes until completion of the task.

CDRL A004: Submit a hard copy roster of onsite personnelamcent normal working hours to the
OSIC weekly (normally Monday), or when sitagf changes occur. Notify OSIC verbally or via aiim
when personnel are not present on any custeft.

CDRL A005: Provide five (5) copies of “redline” marked-up Slfasthe OSIC prior to ILS turnover.
Note: Mail (1) copy to: SPAWAR Atlantic Cheston, 1008 Trident Street, Hanahan, SC, 2941it; At
Ricky P. Herndon, BLDG 3112, Code 42130RHpie: (843) 218-5898.

CDRL AQ06: Provide the Task Originator with a list of loreatl time LAN material within one week of
task activation.

CDRL AQ06: Provide a Disposition Inventory List report contag a final task order inventory/status of
contractor-acquired and/or government fiumadisproperty consumed or returned to the government
Include this report in the Task Order Clage®eport, Deliverable 13.q). Disposition Inveytbist
template can be found as Appendix (L) of$iell Global Installation Multiple Award Contraldiser’s
Guide. Property transfer shall be documentigl DD FORM 1149.

CDRL AQ0Q7: Submit a Task Order Closeout Report by email ¢oGbntracting Officer and COR within
60 days after the task order completion.datse template identified as Appendix (J) of tikelSGlobal
Installation Multiple Award Contract Usefuide.

CDRL AQ08: Provide a Cost Analysis Report (required whenl foost deviates from target cost by more
than 5%) explaining task order savings @t gpowth. This report is included as part of Ttask Closeout
Report.

CDRL A010: Submit a Meeting Report for each meeting attermethe contractor without the OSIC.
CDRL A011: Develop a Quality Assurance Plan and Test worklaoal provide to the
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SPAWARSYSCEN QA Manager for review priorRegional Maintenance and Modernization
Coordination Office (RMMCOQO) Check-in. Maiimahe Quality Assurance Plan and Test Workbook on-
site for review by SPAWARSYSCEN QA personfidie Quality Assurance Plan and Test Workbook
shall include a Table of Contents that likes 7 sections of the Test and Inspection Plarcanthins at a
minimum, the following items:

TABLE OF CONTENTS

SECTION 1: SHIP CHANGE/LEGACY ALTERATION DESCRIRON

TAB 1A - LIABILITY INSURANCE CERTIFICATE: Desribes the Contractor and subcontractor
liability insurance.

TAB 1B - INSTALLATION DRAWINGS/DOCUMENTATION:A copy of the approved Ship
Change Document, SCD/Shiteration Records, SAR that describes the scopeeoShip
Change/alteration

TAB 1C - STATEMENT OF WORK: Describes the peaf Contractor responsibility.

TAB 1D - LIAISON ACTION REPORTS (LARS): Comsef all applicable LARs.

SECTION 2: PERSONNEL

TAB 2A - POINTS OF CONTACT: Lists the Prinailg involved with the installation including the
On-site Government Represtard.

TAB 2B - ON-SITE PRIME CONTRACTOR PERSONNEA:comprehensive list of all prime
contractor personnel thdt be onboard during the installation. Include opdiate
gualifications, certificati® and training received that are relevant toristllation and pre-

fabrication.

TAB 2C - ON-SITE SUBCONTRACTOR AND TEMPORARRERSONNEL: A comprehensive list
of all subcontractor and pamary personnel that will be onboard during treatation.
Include up-to-date qualifioas, certifications and training received that eglevant to the
installation and pre-fabtioa.

SECTION 3: PROCEDURES — OBJECTIVE QUALITY EVIDENGOQE)

TAB 3A - QUALITY MANAGEMENT SYSTEM APPROVAL [ETTER: Required to show
that AIT contractor is opi@mg under an approved QMS.

TAB 3B - NAVSEA STANDARD ITEMS: All NAVSEA Sandard Items (as outlined in NSI 009-09)
that are relevant to the knloeing performed shall be listed in this section.

TAB 3C - QUALITY ASSURANCE MANAGEMENT PLAN (@MS): QA Diskette, including QA
Manual, Instructions, Prac€ontrol Procedures (PCPs) and Forms. Note: Ps@cegrol
procedures shall cross-egiee with personnel qualifications provided in fecp.

TAB 3D - REFERENCES AND SPECIFICATIONS: Disteeof applicable References and
Specifications.

SECTION 4: PLAN OF ACTIONS AND MILESTONES (POA&M)

TAB 4A - POA&M: Gantt chart that provides eeekdown of contractor work being accomplished in
a sequence of events, angiges time requirements.

SECTION 5: SHIP INSTALLATION DRAWINGS (SIDS) ORNSTALL PROCEDURES.

TAB 5A - SHIP CHANGE AND ALTERATION DRAWINGSFor legacy alterations and SHIPALTS
include a set of drawingse.(BHIPALT Installation Drawings, Ship Change Doeunt,
etc.) that reflects the sat@rawing revision. If the size of drawing pack&gprohibitively
large a list of drawing nuend is sufficient.

TAB 5B - FIELD/ENGINEERING CHANGES AND INTERAL EQUPMENT MODIFICATIONS:
Include the Field/Enginegridhange documentation and installation instrustjprovided
by NAVSEA or the ParticipagiManager (PARM)/ISEA.

SECTION 6: TEST AND INSPECTION (T&l) PLAN

TAB 6A - T&l Book: Step-by-step outline foceomplishing the work. This ensures that all wark i
done safely, meets all téchirspecifications and provides all Objective Quatlements
(OQE) that work has satidfadl requirements. Include all of the Inspectioverification
and OSIC observation po(tgpically referred as I,V&G points) that demongtrall
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process control procedursshbeen completed.
SECTION 7: TEST AND INSPECTION RECORDS
TAB 7A - BLANK FORMS: Includes all forms thaiill be used to document the tests and inspection
performed in Section 6 alavith accept/reject criteria.
TAB 7B - MATERIAL SAFETY DATA SHEETS (MSDS)Required for all chemical and substances
used in the performanceheftask.

TAB 7 C - ABATEMENT: Results of Hazardous Mehls Testing and abatement for all areas where
exposure could occur.

TAB 7D - INTERNAL QUALITY/SAFETY FORMS: Documnted quality record. The AIT

Manager will either retainemsure AITs retain all completed records of ggistion after
installation has been corgile

TAB 7E - EXTERNAL QUALITY/SAFETY FORMS: Doauented quality record. The AIT
Manager will either retainemsure AITs retain all completed records of Hastion after
installation has been corgile
CDRL A015: Post weekly Earned Value Management Reports t®é#gtonal Installation Management
Office (IMO) Database. The initial reponial be posted in the week following the first foibnth of task
order award. A final report shall be duedbys after task order completion.
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Attachment 2

Quality Assurance Su

rveillance Plan Elements

Performance Requirements Summary (PRS) Enclosures

Individual Task Order

Quality PRS Chart

Performance Aspect | Method of Performance Rating
Surveillance (Criteria for Incentive Award if applicable)
SOVT Functional Unresolved

Performance (Does ng¢
include workmanship)
(Note: The Stage 1 an
Stage 2 Inspections,
Tests, and Checks
defined in the
SPAWAR System
Operational
Verification Test
(SOVT)

Preparation and
Execution Guide
(SPEG) for Ship,
Shore, and Submarine
Installations are
considered
workmanship issues
for the purposes of thi
chart. )

pdiscrepancies are

dSOVT and entered

collected during the

into the SPAWAR
PEO Integrated Data
Environment
Repository (SPIDER).

Outstanding: The functional tests are passe
with no failures due to the contractor.

Satisfactory: Performance is neither
Outstanding nor UNSAT.

UNSAT: Any extension of the SOVT
schedule can be solely attributed to the
contractor

Workmanship Quality

Checklists will be
developed by
randomly selecting
checklist line items
from a Government
database (of checklist
line items) and
conducting
tests/inspections to
determine if the
contractor complies
with the requirements

stated (on the checklis

Outstanding: 92% or more of checklists ling
items show no non-compliance.

Satisfactory: The percentage of checklist lir
items that show no non-compliance is at lea
68% but is lower than 92%.

UNSAT: The percentage of checklist line
items that show no non-compliance is less
than 68%.

t

D

d

e
ASt

line items).
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CORN Quality

IMO file contains no

record of a request for

amplifying
information or IMO
file contains a record
of the request for
amplifying
information.

Outstanding: Requirement for a satisfactory
rating is met and contractor submits no
CORNS requesting upward adjustment to
Cost/Price based on a cost overrun (due to
contractor).

Satisfactory: All but 1 CORN provided
contains sufficient technical information and

the

are clearly understandable to the Government,

and information needed to clarify the one

CORN is provided to the Government within

2 working days of request.

UNSAT: The Government requires
amplifying information for clarity that is not

provided within 2 working days of request, or

more than one CORN requires clarification.

Earned Value
Management (EVM)
Reporting Accuracy

Accuracy will be
assessed by comparir
weekly SITREPs and
contractor
daily/weekly reports
and other external
inputs.

Outstanding: EVM data provided is accurat
1@nd the “as-of” date of the report is within

four business days of the date that the repag

received by the Government.

Satisfactory: EVM data provided is accurate
and the “as-of” date of the report is no more

than six business days earlier than the date
that the report is received by the Governme

UNSAT: EVM data provided is inaccurate g
the “as-of” date of the report is more than s
business days earlier than the date that the
report is received by the Government.

1%

rtis

nt.

=

Meeting Schedule for
Completion of
Production Work

Start and end dates
will be provided for
production period.
Completion times will
be rounded up to the
next whole day.

The production
schedule can be
extended by a period
of performance
extension and

Outstanding: Work is completed in 97% or
less of the production schedule time allottec
in the delivery order. In other words, work is
completed 3% early. (The time that it takes
complete will be rounded up to the next wh
day when making this calculation.)
Satisfactory: Work takes more than 97% of
the production time allotted in the task orde
to complete and less than the smaller of:
103% of the production time allotted in the
task order or




N00039-11-D-0030
5052

Page 29 of 37

performance ratings
will be awarded basec
on the extended
schedule not the
original schedule.

I task order plus five days.

100% of the production time allotted in the

UNSAT: Work takes longer to complete than
the smaller of :

103% of the production time allotted in the
delivery order or 100% of the production time
allotted in the delivery order plus five days.

Meeting Schedule for
Completion of All
Work

Start and end dates
will be provided for
production & SOVT
periods.

Outstanding: Work is completed in 97% or
less of the total schedule time allotted in the
delivery order. In other words, work is

completed 3% early. (The time that it takes
complete will be rounded up to the next whole
day when making this calculation.)

174

Satisfactory: Work takes more than 97% of
the total schedule time allotted in the task

order to complete and less than the smaller
103% of the total schedule time allotted in the
task order or
100% of the total schedule time allotted in the
task order plus five days.

UNSAT: Work takes longer to complete th
the smaller of :

103% of the total schedule time allotted in the
delivery order or
100% of the total schedule time allotted in the
delivery order plus five days.

=]
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Quality Assurance Surveillance Plan Rating Chart

*Ratings from this chart should be used on QASP pagof Task Order Completion Report

Performance Aspect Rating
(Outstanding, Satisfactory or
Unsatisfactory)

SOVT Functional Performance

Workmanship Quality

CORN Quality

EVM Reporting Accuracy

Meeting Schedule for Completion of Production Work

Meeting Schedule for Completion of All Work




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY
1006 Destination Government
1008 Destination Government

100801 Destination Government
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ACCEPT AT ACCEPT BY
Destination Govemim
Destination Govemim
Destination Govemnt



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN  DELIVERY DATE QUANTITY

1006 POP 15-JUL-2014 TO N/A
28-FEB-2016

1008 POP 15-JUL-2014 TO N/A
28-FEB-2016

100801 POP 15-JUL-2014 TO N/A
28-FEB-2016
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SHIP TO ADDRESS uIC

N/A
FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination
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Section G - Contract Administration Data

NWA/PR
CLIN NETWORK/ACTIVITY Exp Date Funded Amount
100801 400000000003/0025 AA Indefinite $2,271,883.5

PURCHASE REQUEST NUMBER: 1300436634
THIS TASK ORDER IS FULLY FUNDED
DELIVERY ORDER LIMITATIONS OF COST/FUNDS (DEC 1999)

In accordance with the FAR Clause 52.232-20, “Latiitn of Cost,” or 52.232-22 “Limitation of Fundstie
Government shall not be obligated to reimbursebmtractor for work performed, items deliveredaay costs
incurred under orders issued under the resultartact, except as authorized by the contractinigexff

The cost factors utilized in determining the estedacosts under any order placed hereunder shitiebapplicable
rates current at the time of issuance of the tasleltivery order, not to exceed, however, any ogdiestablished by
the terms of this contract.

If at any time 75% of either the estimated costsiimated level of effort specified in the tasldefivery order is
reached and it appears that additional funds ameVet of effort is required to complete performanthe
Contractor shall promptly notify the Ordering O#ficin writing. Such notification shall include thest and level of
effort expended and that which will be requireddmnplete performance. The Government shall haveghéeto
modify the task or delivery order accordingly.

If the Contractor exceeds the estimated costs daatftbby task or delivery order placed hereunder,Government
will be responsible only for reimbursement of tlestcand payment of fee in an amount up to thabbskeed by the
task or delivery order.

The total amount of all task or delivery ordersies shall not exceed the estimated costs and feeedr level of
effort set forth in this contract.

(End of clause)

The contractor shall cite on each invoice/voucireaddition to all other requirements of this cawtrorder, the
contract line item number (CLIN); the contract snblitem number (SLIN) and accounting classificatieference
number (ACRN) for the portion, or portions of wdr&ing billed as specified in the contract or delverder. For
each ACRN on the invoice/voucher, the contractatlstientify the amount being billed against thaZRN.

Invoices shall be submitted in accordance with WAdea Work Flow as annotated by the basic contract.

The contractor will electronically submit his inees using the Wide Area Workflow (WAWF) web sitedted at
https://wawf.eb.mil

The telephone number for assistance pertainingitie\Area Work Flow is 800-559-9293.
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ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH3S 255 77777 0 050120 2F 000000
COST CODE: A00002370377

AMOUNT: $2,271,883.50

CIN 130043663400001: $2,271,883.50

CLIN JOB ORDER FUNDS EXP. DATE FUNDED QTY FUNED AMT

100801 400000000003

CLAUSES INCORPORATED BY REFERENCE

252.204-0006 Line Item Specific: Proration SER2

CLAUSES INCORPORATED BY FULL TEXT

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAA£a six position code that uniquely identifiegrat,
activity, or organization.

Document type means the type of payment requasgiceiving report available for creation in Wide are
WorkFlow (WAWF).

Local processing office (LPO) is the office respblesfor payment certification when payment cectiion is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is thethwd to electronically process vendor payment retsuend
receiving reports, as authorized by DFARS 252.23237 Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractaif-sha

(1) Have a designated electronic business poinbofact in the Central Contractor Registration at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.following the step-by-step procedures for selistration
available at this Web site.

(d) WAWE training. The Contractor should follow ttraining instructions of the WAWF Web-Based Trami
Course and use the Practice Training Site befdyeiting payment requests through

WAWE. Both can be accessed by selecting the “WedeB& raining” link on the WAWF home page at
https://wawf.eb.mil/.
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(e) WAWF methods of document submission. Documehibsssions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

() WAWF payment instructions. The Contractor mus¢ the following information when submitting payre
requests and receiving reports in WAWF for thistcaet/order:

(1) Document type. The Contractor shall use thiefohg document type(s).

2-n-1(services only)

(Contracting Officer: Insert applicable documengefs). Note: If a “Combo” document type is idemiifibut not
supportable by the Contractor's business systemi$nweoice” (stand-alone) and

“Receiving Report” (stand-alone) document type maysed instead.)

(2) Inspection/acceptance location. The Contrastail select the following inspection/acceptan@atimn(s) in
WAWEF, as specified by the contracting officer.

N65236
(3) Document routing. The Contractor shall useitii@mation in the Routing Data Table below onlyfitbin
applicable fields in WAWF when creating paymentuests and receiving reports in the

system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC HQO0338
Issue By DoDAAC N65236
Admin DoDAAC S2404A
Inspect By DoDAAC N65236
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N65236
Service Acceptor (DoDAAC) N65236
Accept at Other DoDAAC N/A
LPO DoDAAC N/A
DCAA Auditor DoDAAC N/A
Other DoDAAC(s) N/A

(*Contracting Officer: Insert applicable DoDAAC mrimation or “See schedule” if multiple ship to/ao@ece
locations apply, or “Not applicable.”)

(4) Payment request and supporting documentatiba.Contractor shall ensure a payment request ieslud
appropriate contract line item and subline itencdptons of the work performed or supplies deladrunit
price/cost per unit, fee (if applicable), and alkevant back-up documentation, as defined in DFARBendix F,
(e.g. timesheets) in support of each payment reéques
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(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Send Additional Email Notification(s) to:

Name Email Phone Role
SSC LANT IMO Contract Services| Ssclant imo_cs.fcm@mail | (843) 218-4911 CRM
[ (b)(6) | [ ®e6)  |@navy.mil (843 218-5898 @R

(Contracting Officer: Insert applicable email addresses or “Not applicable.”)

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

Not applicable
(Contracting Officer: Insert applicable information or “Not applicable.”)
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)
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DISTRIBUTION
Contractor: Originator Code:
AMSEC, LLC. | (b)(6) |

2829 Guardian Ln

Virginia Beach, VA 23452-7326
Email:
Email:
Email:
Email:
Email: (b)(4), (b)(6)
Email:
Email:
Email:

(Electronic Copies)

Email| (b)(6) |@navy.mi|

(Electronic Copy)

Paying Office:
DFAS-Columbus Center
South Entitlement Division
PO Box 182264

Columbus, OH 43218-2264

(Electronic Copy)

Administration Office:
DCMA Manassas

10500 Battleview Parkway
Suite 200

Manassas, VA 20109-2342

(Electronic Copy)

DCAA Hampton Road Branch
5200 West Mercury Blvd.
Suite 291

Hampton, VA 23605

(Electronic Copy)

CRM:
(b)(6)

Email: [ ®)6) __|@navy.mil

(Electronic Copy)

COR:
| (b)(6) |
Email: | (b)(6) |@navy.mi|

(Electronic Copy)






